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ADDENDUM #1

The City of Burbank would like to make the following corrections and clarifications to the San
Fernando Blvd. / Burbank Blvd. Intersection Improvement Project RFP:

1. Section II.B — PS&E Development

Under Task 6 (Utility/Other Agency Investigation and Coordination), Consultant’s design shall
include utility relocation plans for storm drain facilities (lines, catch basins, etc.) that must be
modified as part of the street civil work. In addition design shall include relocation of any sewer
facilities that may conflict with the improvements. For all other city utilities (water, electrical,
streetlight) and private utilities (gas, telephone, cable, etc.) that conflict with the proposed
improvements, design will be performed by Burbank Water and Power and/or each private utility
company separately. Design of any traffic signal system fiber communications, whether they
connect to the proposed traffic signal modifications or not, shall be designed by the Consultant as
part of the traffic signal system design. Plans and specifications shall indicate any utilities that
will be designed and/or constructed separately from the project design. Regardless of whether
utilities are designed as part of the project or not, all utility identification and design coordination
is the responsibility of the Consultant.

2. Section II.B — PS&E Development

Under Task 11 (100 Percent Submittal, PS&E Plans), one of the deliverables for 100 percent
PS&E plans is a Temporary Traffic Control (TTC) Plan. To clarify, this plan should be included
in the final plans if roadway construction requires long-term traffic control as part of
construction. For example, if construction of the improvements will require shifting of travel
lanes or installation of detours for extended periods of time to accommodate roadway
construction, these traffic control plans shall be included in the final, 100 percent plans. Short
term traffic control needed for day-to-day construction activities, potholing, or other tasks, shall
be the responsibility of the contractor selected to perform the construction and are not needed in
the final plan set. Plan specifications shall identify if any traffic control planning will be
required by the contractor during construction that is not explicitly included in the 100 percent
PS&E plans.

3. Section III.B.4 — Experience and Technical Competence
Text in this section should be replaced with the following:

Please describe experience in completing Final PS&E plans and documents for similar
roadway intersection improvements that provide evidence of experience in completing the
tasks outlined in this project scope of work. List at least three successfully completed
projects of similar nature. For each project, provide the name of the company and project
manager, contact information for the project manager, type of work performed, and
approximate dollar value of the contracts. A project currently being performed may be
submitted.



4.

Section VI.A — Project Experience with Similar Kinds of Work

Text in this section should be replaced with the following:

Qualified consultants shall have combined experience in designing street, roadway, and
intersection civil improvements, roadway geometric design, traffic signal design, and
roadway/sidewalk landscape design. Qualified consultants shall also demonstrate
experience in designing storm drain structures typical to be found in an intersection or
roadway improvement of this scale such as storm drain catch basins. Qualified firms
shall also have experience in reading and interpreting design plans provide by Caltrans,
as this project interfaces with a Caltrans project planned for construction immediately
adjacent to the project. Firms shall have experience with interacting with Caltrans staff
in the coordination of design of city streets adjacent to freeway interchanges. Submittals
should detail prior work experience with references as described in the Proposal
Requirements of this RFP.



